PATCHING SCHEDULE

PATCHES PATCHES PATCHES PAVEMENT DOWEL | TIE SAW
LOCATION WIDTH | CLASS B, TYPE II | CLASS B, TYPE III | CLASS B, TYPE IV FABRIC BARS | BARS | CUTS
10" 10" 107 11727 | 3747
FT) (SQ_YD) (sQ_YD) (SQ_YD) (5Q_YD) (EACH) | (EACH) | (FOOT)
BROADWAY AVENUE
STA. 10+60.35 - 0L94' RT T0 STA. 10+83.35 - 0L.92' RT 2.1 30.94 30.54 20 27 155
STA. 10+60.35 - 14.04° RT _TO STA. 10+83.35 - 14.04° RT 13.28 33.94 33.94 52 il 36
STA. 10+91.55 - 118.66’ RT TO STA. 11406.93 - 118.66' RT 12 20.49 20.49 56 82
STA, 11+06.93 - 118.66' RT TO STA. 11422.77 - 118.66' RT 2 21.05 21.05 56 83
STA. 10+91.55 - 139.66' RT T0 STA. 11+06.93 - 139.66' RT 15 2569 25.69 56 | |91 |
STA. 11406.93 - 139.66’ RT T0 STA. 11422.63 - 139.66' RT 15 26.12 26.12 56 92
STA. 11430.64 - 14.00' RT T0 STA. 11+42.17 - 14.00° RT 13.35 17.09 17.09 22 75
STA. 13480.48 - 2.00° LT 70 STA. 13+96.41 - 2.00' LT 12.22 51.46 21.46 52 77
STA. 13+80.48 - 14.22° LT T0 STA. 13+96.41 - 14.22° LT 13.19 23.35 23,35 27 87
STA. 13476.46 - 2.00° RT TO STA. 13+96.47 - 2.00° RT 12.01 26.66 26.66 20 84
STA. 13+76.46 - 14.01' RT 10 STA. 13+96.47 - 14.04° RT 13.3 29.65 29.65 24 160
STA. 21494.75 - 14.66’ RT 10 STA. 21+98.55 - 14.66' RT 12.94 5.45 22 50
TOTAL 5 103 173 276 400 33 1017
SIDEWALK SCHEDULE
PAVING SCHEDULE
P.L.C STRIP REFLECTIVE
HOT-MIX LOCATION SIDEWALK CRACK CONTROL SCHEDULE
BIT AGGREGATE | ASPHALT SURFACE Y
LOCATION MATL |(PRIME COAT)| COURSE, MIX "D’ (SQFT)
PR CT N30, 2 1747 BROADWAY AVENUE STRIP
(GALLON) (TON) aon LOCATION REFLECTIVE CRACK
STA. 7+36.75 - 39.28° LT TO STA. 7+48.45 - 39.28' LT 100.40 CONTROL
BROADWAY AVENUE STA. 7+77.41 - 41.87’ RT 10 STA. 8+06.98 - 45.07' RT 271.38 (FT
STA. 8+55.71 10 STA. 26+94.62 863.7 246 1554.6 STh 81564 38.75" LT 70 STA 511440 — 5875 [T 5535 DAY AVENE
R STA. 10+78.61 - 4L.74° RT TO STA. 10+78.61 - 4L74" RT 65.39
STA. 11425.55 - 42.42° RT 10 STA. 11+35.53 - 42.42" RT 70.68 STA. 8+455.71 - 13.65' LT T0 STA. 26+94.67 - 12.30" LT 1839
STA. 50+66.78 TO STA. 52+03.38 39.6 L1 1.3 STA. 12+10.15 - 39.07° LT T0 STA. 12+16.35 - 39.17° LT 24.68 STA. 11+06.93 - 27.44’ RT 10 STA. 11+06.93 - 154.66’ RT 127
STA. 12+49.03 - 40.65' LT TO STA. 12+55.24 - 40.65' LT 25.48 STA. 12+32.82 - 27.55' LT 10 STA. 12+32.82 - 133.07° LT 106
TOTAL 903 26 1626 STA. 15+73.03 - 40.14° LT T0 STA, 15+78.95 - 40.14' LT 23.95 STA. 15496.57 - 27.48’ LT TO STA. 15496.57 - 127.56' LT 100
STA. 16414.40 - 39.88° LT TO STA. 16455.24 - 39.88' LT 33.89 STA. L7417.00 - 27.16’ RT 10 STA. 17+17.00 - 127.31 RT 100
STA. 16488.60 - 41.74° RT TO STA. 16+98.01 - 4L.74° RT 63.82 STA. 23429.20 10 STA. 26+94.32 365
STA. 17+35.51 - 41.93° RT 10 STA. 17445.46 - 41.93 RT 66.71 STA. 23457.08 - 29.78' LT 10 STA. 23457.08 -~ 127.47 LT 100
CURB AND GUTTER SCHEDULE STA. 23+31.90 - 39.91" LT 10 STA. 23+38.99 - 39.91" LT 29.45 STA. 8+55.71 - 14.06’ RT 10 STA. 26+94.62 - 12.42' RT 1839
STA. 23+85.95 - 34.29° LT T0 STA. 24+00.00 - 33.56' LT 44,53
STA. 23+29.16 - 42.26° RT 10 STA. 25+38.45 - 34.28' RT 64.77 TOTAL 576
cac | cas STA. 23+79.51 - 34.02° RT 10 STA. 23+88.50 - 33.46' RT 23.79
LOCATION | e TOTAL 534 TEMPORARY RAMP SCHEDULE
(FOOT) | (FOOT)
BROADWAY AVENUE
TEMPORARY
STA. 7+30.59 - 29.61' LT TO STA. 7+48.92 - 39.28' LT 21.6 LOCATION RAMP
STA. 7+93.76 - 28.32’ RT 10 STA. 8+L16 - 28.32" RT 17.4
STA. 8+60.81 - 28.32' RT TO STA. 8+7L.14 - 28.31' RT 10.3 MEDIAN SCHEDULE (sQ_YD)
STA. 10+60.35 - 28.48' R1 10 STA. 10+8L.07 - 3L04' RT 21.06 BROADWAY AVENUE
STA. 11+24.97 - 42.46' RT 70 STA. 11+34.62 - 29.17" RYT 17.23
STA. 16+99.95 - 109.74’ RT 10 STA. 16+99.95 - 126.81' RT 17.07 CORRUGATED STA. 845571 - 13.92' LT 23
STA. 19+12.33 - 28.19° LT T0 STA. 16426.37 - 28.23 LT 14.04 LOCATION MEDIAN STA. 8+55.71 - 14.05' RT 22
STA. 19+12.28 - 28.20" RT 10 STA. 19+25.44 - 28.22° RT 13.16 STA. 11106.93 - 154.66’ RT 28
(S0 FT STA. 12+32.82 - 133.07° LT 24
TOTAL 22 110 BROADWAY AVENUE STA. 15496.57 = 127.59' LT 26
STA. 17+17.00 - 127.29’ RT 28
STA. B+68.26 10 STA. 8+78.54 40 STA. 23457.07 - 127.38 LT 29
STA. 11435.16 TO STA. 11+43.08 30 STA. 23+57.07 - 46.66" RT 30
STA. 14+39.96 10 STA. 14453.54 55 STA. 26+94.62 43
STA. 16+85.48 TO STA. 17+18.80 131
STA. 17431.69 T0 STA. 17+40.79 36 KLEIN STREET
STA, 17460.24 10 STA. 17+80.37 81
STA. 272+19.26 T0 STA. 22+53.45 143 STA. 50+66.78 a1
STA. 22+79.86 T0 STA. 23+29.90 183 STA. 52+03.38 33
TOTAL 699 TOTAL 326
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